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TITLE:  Generate Precision Surface Finish on AM Parts 
RELATED ROAD-MAPPING DESIGNATION ID#:  AM50 

SUPPORTIVE INDUSTRY:  OSU, BOEING, CG TECH 

PROJECT TYPE:  General Project 

PROBLEM STATEMENT (What Are We Trying to Solve?):  Creating a highly precise surface finish 
on metallic parts built by Additive Manufacturing is an ongoing challenge in industry.  
Overcoming this challenge would not only yield higher quality parts, but also reduce the time lost 
in post-production operations. 

PROJECT DESCRIPTION:  This project carries with it a very specific focus as outlined below: 

• The research would involve the use of laser and electron beam strategies to generate 
precision surface finish. 

• The research should demonstrate its capabilities by building a part that is a facsimile to a 
production part of the supportive industry partners or represents a reasonable subset of 
production part features.   

• The measure of success on surface finish requirements should be arrived at by 
consultation with the supportive industry partners.  Better than 60 Ra could be 
considered a reasonable starting criterion. 

• The research should focus on getting a successful surface finish without any post-build 
machining operations. 

• The research should demonstrate repeatable reliable performance by way of a 
reasonable part quantity builds. 

Identify Related OMIC R&D Resources:  Proposing researchers should use their best judgment 
in deciding on the optimal resources for the research.  To further aid in this decision, the OMIC 
staff has taken the initiative to best identify on-site resources (machines, equipment, and staff) 
that may relate to the scope of this research. Please recognize that researchers are not limited 
to these resources. 

o Machines and equipment at OMIC can be reviewed at: 
https://www.omic.us/explore/facility 

o OMIC Staff or SMEs 
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PROJECT DELIVERABLES:   

- Final report 
- Final presentation 
- All built parts 

 
SPECIAL NOTE:  It should be recognized that this Conceptual Abstract is written based on 
comments collected during OMIC R&D Road-mapping workshop and based on industries need 
for applied research.  However, researchers as SMEs, are encouraged to lend specific technical 
feedback to further refine the Project Description and/or Project Outcomes.  The proposing 
researcher may do so either directly to OMIC R&D, or in the submitting proposal. 
 
UTILIZATION OF OMIC RESOURCES:  Researchers are encouraged to utilize the capital and 
personnel resources available on the OMIC R&D campus in their proposals.  Use of OMIC time 
and machines should be included in the Proposal funding request.  If use of OMIC resources are 
not identified in a proposal and are requested during, the project sponsor will be responsible for 
requesting a costed project amendment from the Tech Board. 
 
PROJECT UPDATE EXPECTATIONS:  Researchers are required to have monthly update discussion 
with OMIC R&D to provide a summary update on project status.  This is done by way of a user-
friendly format known as the OMIC 6-Block update.  Typically, these meetings are scheduled on 
the first Wednesday and Thursday of each month.  Secondly, depending on the scope of the 
project, OMIC R&D’s industry Tech Board representatives are often interested in periodic project 
updates, and even in project participation.  Researchers are required to communicate with 
supportive industry and facilitate communications as required. 

ADDITIONAL COMMITMENTS TO FACTOR:  Researchers may be asked to present their final 
project at an OMIC R&D biennial Technology Exchange Symposium.  This symposium is an in-
person event, held at the OMIC R&D campus in Scappoose Oregon.  The Symposium is held in 
April, and researchers should factor in their availability when bidding on projects. 

Researchers may be invited to participate in OMIC R&D’s marketing efforts that showcase the 
working history of the project. 
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PROJECT DURATION:  Its OMIC R&D’s strong preference that duration of a General Project aligns 
with the academic calendar cycle (July 2024 to June 2025).  It is preferred that the project be 
completed by June 2025.  Researchers are encouraged to factor in variables such as contracting, 
student hiring (if needed), procurement, holidays, and travel.  It has been OMIC R&D’s experience 
that a project’s useful working duration is typically 9 to 10 months.  Researchers are also 
encouraged to lend feedback, and to adjust the scope of work to best fit this preferred 
timeframe.  Additionally, it is reasonable to even recommend phasing breakdowns to the project.  
In some unique circumstances, if the project is to take significantly longer than the duration of 
the academic year, this reasoning should be explicitly explained in the proposal. 

 
 

CONTACTS AT OMIC R&D: 

Urmaze Naterwalla   Craig Campbell                            Jen Kammerman 
Director of Research Operations  Executive Director  Research Administrative Manager 
Urmaze.Naterwalla@oit.edu  Craig.Campbell@oit.edu                      Jen.Kammerman@oit.edu 
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